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STANDARD PLANS LIST 
 

The standard plan sheets applicable to this Contract include those listed below. The applicable revised 
standard plans (RSP) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A10F Legend - Soil (Sheet 1 of 2) 

A10G Legend - Soil (Sheet 2 of 2) 

A20A Pavement Markers and Traffic Lines, Typical Details 

A62B Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall 

A62F Excavation and Backfill - Metal and Plastic Culverts 

D89 Pipe Culvert Headwalls - Straight and "L" 

D102 Underdrains 

H1 Landscape and Erosion Control - Abbreviations 

H2 Landscape - Symbols 

H3 Landscape Details 

H4 Landscape Details 

H5 Landscape Details 

H6 Landscape Details 

H7 Landscape Details 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 
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T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

T4 Temporary Traffic Screen 

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility) 

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

B0-13 Bridge Details 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS4 Roadside Signs, Typical Installation Details No. 4 
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NOTICE TO BIDDERS 
 

Bids open Monday, July 9, 2012 

Dated June 29, 2012 

General work description:  Construct shear pile wall with ground anchors. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN ORANGE 
COUNTY IN LAGUNA NIGUEL FROM PASEO DE COLINAS TO GREENFIELD DRIVE. 

District-County-Route-Post Mile:  12-Ora-73-10.7/11.6 

Contract No. 12-0M5504 

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes 
a majority of the work. 

In order to ensure the Department achieves its federally mandated statewide overall DBE goal, the 
Department encourages the participation of DBEs as defined in 49 CFR 26. 

Federal-aid project no.: 

ACNH-P073(100)E 
 

For the Federal training program, the number of trainees or apprentices is 13. 

Bids must be on a unit price basis. 

Complete the work within 550 working days. 

The estimated cost of the project is $17,200,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 10:00 a.m. on the bid open date at 1727 30th Street, Bidders' 
Exchange, MS 26, Sacramento, CA 95816. Bids received after this time will not be accepted. Department 
staff will direct the bidders to the bid opening. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
rate. The Department does not accept lower State wage rates not specifically included in the federal 
minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

EMW 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070012 PROGRESS SCHEDULE  
(CRITICAL PATH METHOD)   

LS 
LUMP SUM 

2 071321 TEMPORARY FENCE (TYPE CL-6)    LF 890 

3 074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM   

LS 
LUMP SUM 

4 074028 TEMPORARY FIBER ROLL    LF 910 

5 074033 TEMPORARY CONSTRUCTION ENTRANCE    EA 1 

6 074038 TEMPORARY DRAINAGE INLET PROTECTION    EA 2 

7 074041 STREET SWEEPING    LS 
LUMP SUM 

8 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)    

LS 
LUMP SUM 

9 074051 TEMPORARY HYDRAULIC MULCH    SQYD 3,090 

10 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 310 

11 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

12 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

13 120165 CHANNELIZER  
(SURFACE MOUNTED)    

EA 29 

14 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS)    LS 
LUMP SUM 

15 129000 TEMPORARY RAILING (TYPE K)    LF 1,060 

16 129100 TEMPORARY CRASH CUSHION MODULE    EA 14 

17 129150 TEMPORARY TRAFFIC SCREEN    LF 1,050 

18 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

19 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE (HAZARDOUS WASTE)   

LF 2,360 

20 150608 REMOVE CHAIN LINK FENCE    LF 1,240 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 150711 REMOVE PAINTED TRAFFIC STRIPE    LF 6,090 

22 150712 REMOVE PAINTED PAVEMENT MARKING    SQFT 130 

23 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE    LF 4,260 

24 150722 REMOVE PAVEMENT MARKER    EA 980 

25 151540 RECONSTRUCT CHAIN LINK FENCE    LF 1,240 

26 152603 MODIFY DRAINAGE SYSTEM    LS 
LUMP SUM 

27 190101 ROADWAY EXCAVATION    CY 42 

28 190110 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

29 
(F) 

043996 STRUCTURE EXCAVATION  
(SHEAR PILE WALL)    

CY 3,245 

30 
(F) 

043997 STRUCTURE BACKFILL  
(SHEAR PILE WALL)    

CY 165 

31 194001 DITCH EXCAVATION    CY 40 

32 043998 TEMPORARY WORKING BENCH    LS 
LUMP SUM 

33 200002 ROADSIDE CLEARING    LS 
LUMP SUM 

34 202006 SOIL AMENDMENT    CY 4 

35 202011 MULCH    CY 270 

36 202035 FERTILIZER (PACKET)    EA 590 

37 204006 PLANT (GROUP F)    EA 6,800 

38 204011 PLANT (GROUP K)    EA 1 

39 204035 PLANT (GROUP A)    EA 170 

40 204036 PLANT (GROUP B)    EA 330 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

41 204038 PLANT (GROUP U)    EA 44 

42 204099 PLANT ESTABLISHMENT WORK    LS 
LUMP SUM 

43 206601 3/4" ELECTRIC REMOTE CONTROL VALVE    EA 1 

44 206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE    EA 3 

45 208465 SPRINKLER (TYPE A-5)    EA 25 

46 208466 SPRINKLER (TYPE A-6)    EA 9 

47 208474 SPRINKLER (TYPE B-4)    EA 12 

48 208560 FILTER ASSEMBLY UNIT    EA 1 

49 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 1,000 

50 208596 1 1/4" PLASTIC PIPE  
(SCHEDULE 40) (SUPPLY LINE)   

LF 250 

51 208597 1 1/2" PLASTIC PIPE  
(SCHEDULE 40) (SUPPLY LINE)   

LF 130 

52 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 90 

53 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 1,800 

54 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 20 

55 208683 BALL VALVE    EA 1 

56 390132 HOT MIX ASPHALT (TYPE A)    TON 83 

57 460210 GROUND ANCHOR (SUBHORIZONTAL)    EA 322 

58 490607 48" CAST-IN-DRILLED-HOLE CONCRETE PILING   LF 13,241 

59 
(F) 

043999 STRUCTURAL CONCRETE, SHEAR PILE WALL    CY 4,612 

60 
(F) 

510502 MINOR CONCRETE  
(MINOR STRUCTURE)    

CY 0.6 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

61 044000 BAR REINFORCING STEEL  
(SHEAR PILE WALL)    

LB 5,018,146 

62 680285 4" PLASTIC PIPE UNDERDRAIN    LF 10 

63 721420 CONCRETE (DITCH LINING)    CY 19 

64 800360 CHAIN LINK FENCE (TYPE CL-6)    LF 1,240 

65 024381 GEOMEMBRANE VISUAL BARRIER    SQYD 600 

66 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 5,500 

67 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
36-12)   

LF 4,470 

68 840656 PAINT TRAFFIC STRIPE (2-COAT)    LF 7,860 

69 840666 PAINT PAVEMENT MARKING  
(2-COAT)    

SQFT 130 

70 850101 PAVEMENT MARKER  
(NON-REFLECTIVE)    

EA 580 

71 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 400 

72 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

73 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 8 
071321 TEMPORARY FENCE (TYPE CL-6) 80 
074017 PREPARE WATER POLLUTION CONTROL PROGRAM 13 
074028 TEMPORARY FIBER ROLL 13 
074033 TEMPORARY CONSTRUCTION ENTRANCE 13 
074038 TEMPORARY DRAINAGE INLET PROTECTION 13 
074041 STREET SWEEPING 13 
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) 13 
074051 TEMPORARY HYDRAULIC MULCH 13 
190110 LEAD COMPLIANCE PLAN 7 
043996 STRUCTURE EXCAVATION (SHEAR PILE WALL) 19 
043997 STRUCTURE BACKFILL (SHEAR PILE WALL) 19 
043998 TEMPORARY WORKING BENCH 19 
043999 STRUCTURAL CONCRETE, SHEAR PILE WALL 51 
044000 BAR REINFORCING STEEL (SHEAR PILE WALL) 52 
024381 GEOMEMBRANE VISUAL BARRIER 80 
 

Replace "working day" and its definition in section 1-1.07B with: 

 working day: Time measure unit for work progress. A working day is any day except when 
you cannot perform work on the controlling activity for at least 50 percent of the day with at 
least 50 percent of the normal labor and equipment due to any of the following: 
2.1. Adverse weather-related conditions that cause you to dismiss the crew 
2.2. Maintaining traffic under the Contract 
2.3. The Engineer's direction to suspend the controlling activities for reasons unrelated to 

your performance 
2.4. An unanticipated event not caused by either party such as: 

2.4.1. Act of God (Pub Cont Code § 7105) 
2.4.2. Act of a public enemy 
2.4.3. Epidemic 
2.4.4. Fire 
2.4.5. Flood 
2.4.6. Governor-declared state of emergency 
2.4.7. Landslide 
2.4.8. Quarantine restriction 

2.5. An issue involving a third-party, including: 
2.5.1. Industry or area-wide labor strike 
2.5.2. Material shortage 
2.5.3. Freight embargo 
2.5.4. Jurisdictional requirement of a law enforcement agency 
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2.5.5. Workforce labor dispute of a utility or non-highway facility owner resulting in 
a utility or non-highway facility reconstruction not described and not solely 
for the Contractor's convenience 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Add to section 2-1.06B: 

Supplemental Project Information 

Means Description 

Included in Information Handout 1. Pile Wall Foundation Design Report for Toll Road 
Route 73 Embankment Slope Investigation, 
California Department of Transportation, May 1, 
2012. 

2. Addendum for Wall Foundation Design Report for 
Toll Road Route 73 Embankment Slope 
Investigation, California Department of 
Transportation, May 29, 2012. 

3. As-built drawings of Retaining Wall R488M 
Available for inspection at the 
Transportation Laboratory 

Rock cores 

 

 

Replace RSS to section 2-1.33C: 

On the Subcontractor List submit each subcontracted bid item number and corresponding percentage 
with your bid. Failure to do so results in a nonresponsive bid. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

 

Replace the 2nd paragraph of section 3-1.04 with: 

If the Department awards the contract, the award is made to the lowest responsible bidder the same day 
as bid opening. 

Have a representative available the day and location of the bid opening to accept the contract award. 

If the lowest responsible bidder does not have a representative available to accept the contract award, 
the Department may award the contract to the next lowest responsible bidder who has a representative 
available to accept the contract award. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Add to section 5-1.09A: 

The Department encourages the project team to exhaust the use of partnering in dispute resolution 
before engagement of an objective third party. 

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be 
appropriate and effective in clarifying issues and resolving all or part of a dispute. 

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be 
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim 
Record. 

To allow this additional referral time, the project team must document its agreement and intention in the 
dispute resolution plan of the partnering charter. The team may further document agreement of any 
associated criteria to be met for use of the additional referral time. 

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43. 

 

Add to section 5-1.23A: 

Hand deliver all submittals to the Engineer. In addition to paper copies, deliver electronic copies of all 
submittals in PDF format. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Replace "Reserved" in section 8-1.04E with: 

Section 8-1.04B does not apply. 

Start job site activities the next business day after receiving notice that the Contract has been approved 
by the Attorney General or the attorney appointed and authorized to represent the Department. 

 

Replace section 8-1.09 with: 

8-1.09  INCENTIVE/DISINCENTIVE FOR EARLY COMPLETION 

The Department pays you the incentive for each day you complete the corresponding work part earlier 
than the date shown in the following table except as specified for the maximum total incentive and 
deducts the disincentive for each day you complete the corresponding work part beyond the date shown 
in the following table except as specified for the maximum total disincentive: 

Incentive/Disincentive for Work Part Completion by Specified Dates 

Work part Date Incentive amount Disincentive amount 

SEGMENT C Oct 23, 2012 $25000 $50000 
 

The Department pays a maximum total incentive of $250,000. 

The Department deducts a maximum total disincentive of $500,000. 
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These incentives and disincentives are independent of liquidated damages and other damages specified 
in section 12-4.03. 

At your request, the Department may accelerate its inspection and testing. The Department deducts any 
additional expenses incurred as a result of the acceleration. 

The time limit specified for the completion of the work is considered insufficient to permit completion of the 
work by working a normal number of hours per day or week on a single shift basis.  Should you fail to 
maintain the progress of the work in conformance with "Progress Schedule (Critical Path Method)" of 
these special provisions, additional shifts will be required to the extent necessary to ensure that the 
progress conforms to the above mentioned schedule and that the work will be completed within the time 
limit specified. 

Actions required by the Engineer to perform normal inspection and testing duties will not be considered 
as contributing to any delay in awarding incentives or to any delay that will require charging disincentives. 

Full compensation for any additional costs incurred by compliance with the provisions in this section is 
included in the prices paid for the various contract items of work and no additional compensation will be 
allowed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

 

Add to section 9-1.16C: 

The following items are eligible for progress payment even if they are not incorporated into the work: 

1. Ground Anchor 
2. Bar Reinforcing Steel 
3. Pavement Markers 
4. Plastic Pipe 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

 

Add to section 10-1.02 of the RSS for section 10-1: 

The temporary construction easement (TCE) will not be available for use from November 3, 2012 through 
January 2, 2013. 

 

Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with: 

Segment 'C' shall be completed by November 3, 2012. 

No vehicle over 6,000 lbs. GVW or  longer than 20 feet shall be operated in the Temporary Construction 
Easement (TCE) between 8:00 AM and 8:00 PM on Saturdays,  Sundays, Memorial Day, July 4th, and 
Labor Day. 

Do not block, close, or otherwise obstruct that portion of the TCE designated as non-exclusive containing 
drive aisle connecting the Costco parking lot to Cabot Road at anytime between 8:00 AM and 9:00 PM.  
Notify the Costco property representative in writing, and coordinate with that person before each time you 
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obstruct this portion of the TCE outside of these hours.  Before each time you obstruct this portion of the 
TCE, submit a copy of the notification you provided Costco for that obstruction.   

During the times you use the TCE, maintain the area in its original condition, suitable to accommodate 
Costco's ordinary business operation. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

HIGHWAY CONSTRUCTION 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

FEDERAL HIGHWAY TRUST FUNDS 

STATE HIGHWAY FUNDS 

The legend for the year of completion on construction project funding signs must read as follows: 

YEAR OF COMPLETION 2013 

The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 
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12-2.04  PAYMENT 

Not Used 

 

Replace 1st paragraph in section 12-3.06B(1) with: 

Construction area warning and guide signs must have a black legend on a retroreflective, nonfluorescent-
orange background. W10-1 and W47(CA) advance warning signs for highway-rail grade crossings must 
have a black legend on a retroreflective, nonfluorescent-yellow background. 

 

Add to section 12-3.12C: 

Start displaying the message on the portable changeable message sign 15 minutes before closing the 
lane. 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
2. Speed reduction zone 
 
For 5 days, starting on the day of signal activation, place 1 portable changeable message sign in each 
direction of travel and display the following message: "SIGNAL AHEAD -- PREPARE TO STOP." 

Portable changeable message signs ordered in excess of the number specified is change order work. 

 

Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures and when placing and removing components of stationary lane closures, 
ramp closures, shoulder closures, or a combination. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 

12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 
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Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 

4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 
12-3.13C  Construction 

Except where prohibited, use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a stationary 
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in 
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents 
intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 
 
After placing components of a stationary traffic control system you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13  Payment 

Not Used 

 

Replace section 12-3.14 with: 

12-3.14  TEMPORARY TRAFFIC SCREEN 

12-3.14A  General 

Section 12-3.14 includes specifications for constructing temporary traffic screen at the locations shown. 

12-3.14B  Materials 

Temporary traffic screen panels must be new or used, CDX grade or better, plywood or weather-resistant 
strandboard mounted and anchored on Type K temporary railing. 

Wale boards must be new or used Douglas fir, rough sawn, construction grade or better. 

Pipe screen supports must be new or used schedule 40, galvanized steel pipe. 
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Nuts, bolts, and washers must be cadmium plated. 

Screws must be black or cadmium-plated flat head, cross-slotted screws with full thread length. 

12-3.14C  Construction 

Mount and anchor temporary traffic screen on top of Type K temporary railing. 

Remove the traffic screen from the highway when the Engineer determines it is no longer required. The 
traffic screen that is removed becomes your property. 

A lateral move of Type K temporary railing with attached temporary traffic screen is change order work if 
ordered and the repositioning is not shown. 

12-3.14D  Payment 

Temporary traffic screen is measured along the line of the completed screen. 

 

Add to section 12-4.02A: 

If work including installing, maintaining, and removing Type K temporary railing is to be performed within 
6 feet of the adjacent traffic lane, close the adjacent traffic lane. 

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and 
removing traffic control devices. 

For grinding and grooving operations, sawcutting concrete slabs, and installing loop detectors with an 
impact attenuator vehicle as a shadow vehicle, closure of the adjacent traffic lane is not required. 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Special days are: The day after Thanksgiving, Lincoln's Birthday, Washington's Birthday, and Columbus 
day. 

The maximum length of a single stationary lane closure is 1.5 miles. 

Not more than 1 stationary lane closures will be allowed in each direction of travel at one time. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

 

Add to section 12-4.03: 

For each 10-minute interval or fraction thereof past the time specified to reopen the closure, the 
Department will deduct the amount per interval shown below from moneys due or that may become due 
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the Contractor under the Contract. Damages are limited to 5 percent of the project cost per occurrence. 
Damages will not be assessed if the Engineer orders that the closure remain in place beyond the 
scheduled pickup time. 

Type of facility Route or segment Period Damages/interval ($) 

Mainline  1st half hour 
2nd half hour 
2nd hour and 

beyond 

$1100 / 10 minutes 
$1200 / 10 minutes 
$1400 / 10 minutes 

 

Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays and Special Days 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 

 
x 

H 
xx 

 
xx 

 
xx 

       

 SD 
xx 

         

 
x 

 
xx 

H 
xx 

 
xx 

       

  SD 
xx 

        

  
x 

 
xx 

H 
xx 

 
xx 

      

   SD 
xx 

       

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

     

  
x 

 
xx 

 
xx 

SD 
xx 

 
xxx 

     

     
x 

H 
xx 

     

     
x 

SD 
xx 

     

      
x 

H 
xx 

    

      SD 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

       SD 
xx 

   

 
Legend: 

 Refer to lane requirement charts 
x The full width of the traveled way must be open for use by traffic after 5:00 A.M. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 10:00 P.M. 
H Designated holiday 

SD Special day 
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Replace "Reserved" in section 12-4.05B with: 

Chart no. 1 
Freeway/Expressway Lane Requirements 

County:Orange Route/Direction:73/NB PM:10.7-11.6 

Closure limits:SR-73 within Crown Valley Parkway 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1  

Fridays 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1  

Saturdays 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1  

Sundays 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1  

 
Legend: 

1 Provide at least 1 through freeway lane open in direction of travel 

  

2 Provide at least 2 adjacent through freeway lanes open in direction of travel 

  

REMARKS: 
 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane 
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must 
comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Not Used 

12-5.03  CONSTRUCTION 

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane 
highway must be equipped with a Type II flashing arrow sign that must be in operation whenever the 
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a 
Type II flashing arrow sign not involved in placing, maintaining, or removing the components if operated 
within a stationary-type lane closure must display only the caution display mode. The sign must be 
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required 
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place. 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the 
components of the traffic control system from the traveled way and shoulder, except for portable 
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each 
work period. You may store the components at selected central locations designated by the Engineer 
within the limits of the highway. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. 
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The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace section 12-8 with: 

12-8  TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement 
delineation. 

Temporary signing for no-passing zones must comply with section 12-3.06. 

Temporary painted traffic stripes and painted pavement markings used for temporary delineation must 
comply with section 84-3. 

12-8.02  MATERIALS 

12-8.02A  General 

Not Used 

12-8.02B  Temporary Lane Line and Centerline Delineation 

Temporary pavement markers must be the same color as the lane line or centerline markers being 
replaced. Temporary pavement markers must be temporary pavement markers on the Authorized 
Material List for short-term day/night use, 14 days or less, or long-term day/night use, 180 days or less. 
Place temporary pavement markers under the manufacturer's instructions. 

12-8.02C  Temporary Edge Line Delineation 

On multilane roadways, freeways, and expressways open to traffic where edge lines are obliterated and 
temporary pavement delineation to replace those edge lines is not shown, provide temporary pavement 
delineation for: 

1. Right edge lines consisting of (1) a solid 4-inch wide traffic stripe tape of the same color as the stripe 
being replaced, (2) traffic cones, or (3) portable delineators or channelizers placed longitudinally at 
intervals not exceeding 100 feet 

2. Left edge lines consisting of (1) solid 4-inch wide traffic stripe tape of the same color as the stripe 
being replaced, (2) traffic cones, (3) portable delineators or channelizers placed longitudinally at 
intervals not exceeding 100 feet, or (4) temporary pavement markers placed longitudinally at intervals 
not exceeding 6 feet 

 
12-8.02D  Temporary Traffic Stripe Tape 

Temporary traffic stripe tape must be one of the types of temporary, removable striping tape on the 
Authorized Material List. 

12-8.02E  Temporary Traffic Stripe Paint 

Not Used 

12-8.02F  Temporary Pavement Marking Tape 

Temporary pavement marking tape must be one of the types of temporary, removable pavement marking 
tape on the Authorized Material List and must be applied and removed as specified for applying and 
removing temporary, removable traffic stripe tape. 

12-8.02G  Temporary Pavement Marking Paint 

You may use one of the types of temporary removable pavement marking tape or permanent pavement 
marking tape on the Authorized Material List instead of temporary pavement marking paint. 
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12- 8.02H  Temporary Pavement Markers 

Temporary pavement markers must be one of the temporary pavement markers on the Authorized 
Material List for long term day/night use, 180 days or less. 

12-8.03  CONSTRUCTION 

12-8.03A  General 

Wherever work activities obliterate pavement delineation, place temporary or permanent pavement 
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation 
for traveled ways open to traffic. On multilane roadways, freeways and expressways, place edge line 
delineation for traveled ways open to traffic. 

Establish the alignment for the temporary pavement delineation including required lines or markers. 
Surfaces to receive an application of paint or removable traffic tape must be dry and free of dirt and loose 
material. Do not apply temporary pavement delineation over existing pavement delineation or other 
temporary pavement delineation. Maintain temporary pavement delineation until it is superseded or you 
replace it with a new pattern of temporary pavement delineation or permanent pavement delineation. 

When the Engineer determines the temporary pavement delineation is no longer required for the direction 
of traffic, remove the temporary pavement markers, underlying adhesive, and removable traffic tape from 
the final layer of surfacing and from the existing pavement to remain in place. Remove temporary 
pavement delineation that conflicts with any subsequent or new traffic pattern for the area. 

12-8.03B  Temporary Lane line and Centerline Delineation 

Whenever lane lines or centerlines are obliterated and temporary pavement delineation to replace the 
lines is not shown, the minimum lane line and centerline delineation must consist of temporary pavement 
markers placed longitudinally at intervals not exceeding 24 feet. For temporary pavement markers on the 
Authorized Material List for long-term day/night use, 180 days or less, cement the markers to the 
surfacing with the adhesive recommended by the manufacturer except do not use epoxy adhesive to 
place the pavement markers in areas where removal of the markers will be required. 

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers on 
the Authorized Material List for short-term day/night use, 14 days or less, place the markers longitudinally 
at intervals not exceeding 24 feet. Do not use the markers for more than 14 days on lanes opened to 
traffic. Place the permanent pavement delineation before the end of the 14 days. If the permanent 
pavement delineation is not placed within the 14 days, replace the temporary pavement markers with 
additional temporary pavement delineation equivalent to the pattern specified or shown for the permanent 
pavement delineation for the area. The Department does not pay for the additional temporary pavement 
delineation. 

12-8.03C  Temporary Edge Line Delineation 

You may apply temporary painted traffic stripe where removal of a 4-inch wide traffic stripe is not 
required. 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used 
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary 
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the 
cones or delineators are being used for temporary edge line delineation. 

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement 
channelizer bases to the pavement under section 85 for cementing pavement markers to pavement 
except do not use epoxy adhesive to place channelizers on the top layer of the pavement. Channelizers 
must be one of the 36-inch, surface-mounted types on the Authorized Material List. 

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the 
direction of traffic. 

12-8.03D  Temporary Traffic Stripe Tape 

Apply temporary traffic stripe tape under the manufacturer's instructions. Slowly roll the tape with a 
rubber-tired vehicle or roller to ensure complete contact with the pavement surface. Apply the tape 
straight on a tangent alignment and on a true arc on a curved alignment. Do not apply the tape when the 
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air or pavement temperature is less than 50 degrees F unless the installation procedures are authorized 
beforehand. 

The temporary traffic stripe tape must be complete in place at the location shown before opening the 
traveled way to traffic. 

12-8.03E  Temporary Traffic Stripe Paint 

Apply 1 or 2 coats of temporary traffic stripe paint for new or existing pavement. 

The painted temporary traffic stripe must be complete in place at the location shown before opening the 
traveled way to traffic. Removal of painted temporary traffic stripe is not required. 

12-8.03F  Temporary Pavement Marking Tape 

Apply temporary pavement marking tape at the locations shown. The tape must be complete in place at 
the location shown before opening the traveled way to traffic. 

12-8.03G  Temporary Pavement Marking Paint 

Apply and maintain temporary pavement markings consisting of painted pavement markings at the 
locations shown. The painted temporary pavement marking must be complete in place at the location 
shown before opening the traveled way to traffic. Removal of painted temporary pavement marking is not 
required. 

Apply 1 or 2 coats of temporary pavement marking paint for new or existing pavement. 

12- 8.03H  Temporary Pavement Markers 

Place temporary pavement markers under the manufacturer's instructions. Cement the markers to the 
surfacing with the manufacturer's recommended adhesive, except do not use epoxy adhesive in areas 
where removal of the pavement markers is required. 

You may use retroreflective pavement markers specified in section 85 instead of temporary pavement 
markers for long term day/night use, 180 days or less, except to simulate patterns of broken traffic stripe. 
Retroreflective pavement markers used for temporary pavement markers must comply with section 85, 
except the waiting period before placing pavement markers on new HMA surfacing as specified in section 
85-1.03 does not apply. Do not use epoxy adhesive to place pavement markers in areas where removal 
of the pavement markers is required. 

Temporary pavement markers must be complete in place before opening the traveled way to traffic. 

12-8.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

 

Add to section 13-1.01A: 

The following RWQCBs will review the authorized WPCP: 

1. San Diego RWQCB 
 

Replace 1st paragraph of section 13-6.03C with: 

Provide temporary drainage inlet protection around drainage inlets as changing conditions require. 
Drainage inlet protection must be Type 3A, as appropriate for conditions around the drainage inlet. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 

Replace section 14-11.07 with: 

14-11.07  REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS 
WASTE RESIDUE 

14-11.07A  General 

14-11.07A(1)  Summary 

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted 
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste. 

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking 
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l 
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and 
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this 
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in 
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs. 
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and 
Recovery Act (RCRA), 42 USC § 6901 et seq. 

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test 
results is change order work. 

Yellow thermoplastic and yellow paint may produce toxic fumes when heated. 

14-11.07A(2)  Submittals 

14-11.07A(2)(a)  General 

Reserved 

14-11.07A(2)(b)  Lead Compliance Plan 

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

14-11.07A(2)(c)  Work Plan 

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The work plan must include: 

1. Objective of the operation 
2. Removal equipment 
3. Type of hazardous waste storage containers 
4. Container storage location and how it will be secured 
5. Hazardous waste sampling protocol and QA/QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Analytical lab that will perform the analyses 
8. DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT) 

Program compliance documentation of the hazardous waste hauler that will transport the hazardous 
waste 

9. Disposal site that will accept the hazardous waste residue 
 
The Engineer will review the work plan within 5 business days of receipt. 

Do not perform work that generates hazardous waste residue until the work plan has been authorized by 
the Engineer. 

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification 
by the Engineer. A new review period of 5 business days will begin from date of resubmittal. 
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14-11.07A(2)(d)  Analytical Test Results 

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking, including chain of custody documentation, for review and acceptance 
before: 

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility 
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal 
3. Removing the residue from the site 
 
14-11.07A(2)(e)  U.S. Environmental Protection Agency Identification Number Request 

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical 
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking is a hazardous waste. 

14-11.07A(2)(f)  Disposal Documentation 

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue 
transport from the project. 

14-11.07B  Materials 

Not Used 

14-11.07C  Construction 

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted 
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and 
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated 
concurrently with the removal operations or other equally effective approved methods for collection of the 
residue. 

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue 
as required by the disposal facility and these special provisions. Testing must include: 

1. Total lead by US EPA Method 6010B 
2. Total chromium by US EPA Method 6010B 
3. Soluble lead by California Waste Extraction Test (CA WET) 
4. Soluble chromium by CA WET 
5. Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP) 
6. Soluble chromium by TCLP 
 
From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are 
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples 
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than 
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain 
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste, 
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each 
sample must be homogenized before analysis by the laboratory performing the analyses. A sample 
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken. 
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The 
homogenization process must not include grinding of the samples. Submit the name and location of the 
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the 
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the 
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP) 
for all analyses to be performed. 

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint 
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the 
disposal facility operator within 30 days after accumulating 220 pounds of residue and dust. 

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 30 
days after the start of accumulation of the residue and dust. 
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The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting 
the analytical test results and receiving your request for the US EPA Generator Identification Number. 
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT 
Program when transporting hazardous waste. 

14-11.07D  Payment 

Payment for a lead compliance plan is not included in the payment for environmental stewardship work. 

If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees, 
dispose of the residue at an appropriately permitted CA Class II or CA Class III facility. The Department 
does not adjust payment for this disposal. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace section 15-2.07E with: 

15-2.07E  Modify Drainage System 

Remove existing outlet pipes, cleanout pipes, and outlet connector pipes as shown. 

Pipe for extentions must comply with section 68-2.02E. Couplers must comply with section 68-2.02D. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

 

Add to section 19-3.01A(2): 

19-3.01A(2)(f)  Temporary Working Bench 

Submit shop drawings and calculations for construction of a temporary working bench. Allow 5 days for 
review. 

Shop drawings and calculations must be signed and sealed by an engineer who is registered as a civil 
engineer in the State. 

 

Add to section 19-3.01A(3)(b): 

The wall zones for the ground anchor wall are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 10+00 13+05 -- -- 
2 13+05 17+41 -- -- 
3 17+41 19+96 -- -- 

 

Add to section 19-3.03B(1): 

Do not excavate in front of the existing MSE wall until the concrete of the CIDH piles achieve a 
compressive strength of 3600 psi. 
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Add to section 19-3.03 

19-3.03L  Temporary Working Bench 

Construct temporary working bench under Section 19-6.  

Temporary working bench will be needed from approximately LOL Piles Right Rt Sta 15+50 to Sta 19+96 
to provide level working platform for construction of CIDH piles. 

Fill for temporary working bench must be placed within the highway. Temporary shoring may be needed 
to construct temporary working bench. 

Temporary working bench must be removed when construction is complete. 

Dispose of removed materials. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

 

Replace section 20-3.01C(3) with: 

20-3.01C(3)  Control and Neutral Conductors Schedule of Values 

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring 
plans and diagrams for the electrical components of the irrigation system, except electrical service, have 
been authorized. 

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions. 
Include the quantity, value, and amount for those additional unit descriptions. 

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work. 

No adjustment in compensation is made in the contract lump sum price paid for control and neutral 
conductors work due to differences between the quantities shown in the schedule of values for control 
and neutral conductors work and the quantities required to complete the work. 
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Schedule of Values for Control and Neutral Conductors 
 

Contract no. 12-0M5504 
 

 
Unit description 

 
Unit 

Approximate 
quantity 

 
Value 

 
Amount 

__ AWG (UF) conductors 
(provide size) 

LF    

__ AWG (UF) conductors 
 

LF    

__ AWG (UF) conductors 
 

LF    

__ AWG armor-clad conductors 
 

LF    

__ AWG armor-clad conductors 
 

LF    

__ AWG armor-clad conductors 
 

LF    

No. 5 or larger pull box 
 

EA    

Splices 
 

EA    

__ Sprinkler control conduit 
(provide size) 

LF    

__ Sprinkler control conduit 
 

LF    

__ Sprinkler control conduit 
 

LF    

 
 

    

 
 

    

 
 

    

 
Total ____________________ 

  
 

Add to section 20-3.02R(1): 

Ball valves must be 2-piece brass or bronze body. 

 

Add to section 20-3.02R(3)(b): 

Remote control valves must be glass filled nylon, brass or bronze. 

 

Add to paragraph 2 of section 20-3.02R(3)(b): 

Valves must be equipped with a self-flushing feature manufactured to be used with recycled water. 
Valves must not have external tubing. 
 

Add to section 20-3.02R(3)(b): 

Valves must be angle pattern or straight pattern as shown. 
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Add to section 20-3.03F(3): 

Plastic pipe supply line mains must be installed not less than 1.5 feet below finished grade measured to 
the top of the pipe. 

 

Add to section 20-7.03C: 

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of 
the basin wall is less than the minimum distance shown for each plant involved. 

 

Add to section 20-9.01A: 

The plant establishment period must be Type 2. 

 

Add to section 20-9.03C: 

Apply slow-release or controlled-release fertilizer to the plants during the 1st week of March and August 
of each year. 

 

Add to section 20-9.03D: 

Control weeds by: 

1. Hand pulling: 
1.1. In plant basins and on basin walls 
1.2. In ground cover planting areas without plant basins 

2. Killing: 
2.1. In mulched areas and ground cover planting areas outside of plant basins 
2.2. In planting areas without ground cover plantings or located outside of ground cover areas 
2.3. In ground cover planting areas without plant basins 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

39  HOT MIX ASPHALT 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the Method construction process. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

 

Add to section 46-1.01A: 

Test ground anchors after pile cap concrete extending 18 feet along the wall in both directions from the 
ground anchor has attained a compressive strength of at least 3600 psi. 

In Segments B and C, perform lift off test after all anchors between two adjacent piles are locked off. 
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Add to section 46-2.01D(2)(a): 

Performance test a minimum of 16 ground anchors. The Engineer determines which anchors are to be 
performance tested. 

 

Replace the 3rd paragraph of section 46-2.01D(2)(a) with: 

Do not stress against the concrete until it has attained a compressive strength of at least 3600 psi. 

 

Add to section 46-2.03A: 

Expect difficult ground anchor installation due to the presence of the following conditions: 

1. Caving soils 
2. Perched water 
3. Claystone bedrock 
 
Install the top level of ground anchors in drilled holes advanced with drill casing. Remove the drill casing 
while filled with grout as the initial grout is being placed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

 

Add to section 49-1.03: 

Expect difficult pile installation due to the conditions shown in the following table: 

Pile location  
Conditions Bridge no. Support location 

55E0138 All 

1. Caving soils 
2. High ground water 
3. Need to construct a temporary working bench 

 

Add to section 49-3.02A(3)(b): 

Allow 5 days for review. 

 

Replace "Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 

The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 
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1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
 

Add to section 49-3.02B(6)(c): 

The synthetic slurry must be one of the materials shown in the following table: 

Material Manufacturer 

SlurryPro CDP KB Technologies Ltd. 
3648 FM 1960 West, Suite 107 

Houston, TX  77068 
(800) 525-5237 

Super Mud PDS Company 
c/o Champion Equipment Company 

8140 East Rosecrans Ave. 
Paramount, CA  90723 

(562) 634-8180 
Shore Pac GCV CETCO Drilling Products Group 

1350 West Shure Drive 
Arlington Heights, IL 60004 

(847) 392-5800 
Terragel or Novagel 

Polymer 
Geo-Tech Drilling Fluids 

220 N. Zapata Hwy, Suite 11A 
Laredo, TX 78043 

(210) 587-4758 
 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the 
above table may not be appropriate for a given job site. 

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in 
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041, 
MS# 9-4/11G, Sacramento, CA 95816-8041. 
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SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SLURRYPRO CDP 

Property Test Value 

Density Mud Weight (density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 50–120 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 70 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Super Mud synthetic slurry must comply with the requirements shown in the following table: 

SUPER MUD 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 32–60 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 60 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–10.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table: 

SHORE PAC GCV 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 33–74 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 57 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–11.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following 
table: 

TERRAGEL OR NOVAGEL POLYMER 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 45–104 sec/qt 

 

Before final cleaning and immediately 
before placing concrete 

≤ 104 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

 

Add to section 51-1.01A: 

The pile cap must be constructed of mass concrete under section 51-6. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

 

Add to section 52-1.04: 

Bar reinforcing steel involved in shear pile wall work, including CIDH piles, is paid for as bar reinforcing 
steel (shear pile wall). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

80  FENCES 

 

Replace "Reserved" in section 80-1.08 with: 

80-1.08  GEOMEMBRANE VISUAL BARRIERS 

80-1.08A  General 

Section 80-1.08 includes specifications for installing geomembrane visual barriers on temporary chain link 
fence (Type CL-6). 

80-1.08B  Materials 

Geomembrane visual barriers must be made of a scrim-reinforced material. Submit a certificate of 
compliance for the material, which must comply with ASTM D4632 and have a grab tensile strength of 
230 psi minimum in each direction. 

The primary component of the material must be vinyl, PVC, very low-density polyethylene, HDPE, chloro-
sulfonated polyethylene or similar flexible materials or combinations of those materials. The 
geomembrane must resist degradation from ultraviolet exposure. 

The scrim reinforcement must be nylon, polyester or other suitable material. 

The geomembrane visual barrier must be free from holes, tears, or punctures. The barrier must be at 
least 5 feet 8 inches high and a tan color. 

80-1.08C  Construction 

Attach the geomembrane visual barrier to the chain link fence (Type CL-6) where shown.  

Place grommets along the top and bottom edges of the geomembrane at 1-foot spacing. Before setting 
the grommets, place 1-1/4-inch-wide strips of reinforcing material on both sides of the top and bottom 
edges. As an alternative to reinforcing material, you may fold the geomembrane fabric to form a triple 
layer through which you set the grommet.  

Pass hog rings or rope through the grommets to attach the geomembrane to the fence. Twelve-inch 
overlapped seams are allowed. 

Geomembrane visual barrier that is damaged during the progress of the work must be replaced at your 
expense. 

80-1.08D  Payment 

Geomembrane visual barrier is paid by the square yard as measured by the area covered excluding 
overlaps.  
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 

 
If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
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work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

87  MATERIALS—GENERAL 

 

Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
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2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 

1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
5. Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-

1.03F(3) is required 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
 
Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
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drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 

87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

90  CONCRETE 

 

Add to section 90-1.01C(6): 

Allow 5 days for review. 

 

Add to section 90-1.02H: 

Concrete at RW R488M (Retrofit - Shear Pile Wall), Bridge Number 55E0138, in contact with soil is in a 
corrosive environment. 

For concrete at RW R488M (Retrofit - Shear Pile Wall), Bridge Number 55E0138, the ratio of the quantity 
of free water to the quantity of cementitious material must not exceed 0.40. 
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REVISED STANDARD SPECIFICATIONS PUBLISHED ON 

06-20-12 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added by a revision clause does not change the paragraph numbering of the Standard 
Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

06-20-12 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

Add to section 1-1.07B: 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
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Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

06-20-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
 
 

01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantabed Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 
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Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

01-20-12 

On the Subcontractor List you may either submit each subcontracted bid item number and corresponding 
percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 24 hours after 
bid opening. Failure to do so results in a nonresponsive bid. 

 

Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

06-20-12 
Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantabed Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 
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06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

06-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBEs to you regarding the request 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

09-16-11 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 
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Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

04-20-12 
04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

04-20-12 

Delete section 8-1.02C(3)(b). 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 

 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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9  PAYMENT 

04-20-12 
04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

01-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

09-16-11 
Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

04-20-12 
Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
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Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

01-20-12 
Replace the 5th paragraph of section 15-5.06C(1) with: 

01-20-12 

New deck concrete surfaces must comply with section 51-1.03F(5) before starting overlay work. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

01-20-12 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
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Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
 
 

Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 
3. Grout and shotcrete have cured for 72 hours. 
4. Specified tests are complete for that portion of wall and the results are authorized. 
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5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

04-20-12 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 
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30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

04-20-12 
Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

04-20-12 
Replace "less than 10 percent" in note "b" in the table titled "Aggregate Quality" of section 39-

1.02E with: 

01-20-12 

10 percent or less 

 

Replace the 1st paragraph of section 39-1.03B with: 

04-20-12 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 
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HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
a 

18.0–23.0
a
 

Voids filled with asphalt (%) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note c 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note c 

Stabilometer value (min.) 
b
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Voids in mineral aggregate for RHMA-G must be within this range. 

b 
California Test 304, Part 2C.12. 

c 
Report this value in the JMF submittal. 

 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
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RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 
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Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 
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Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace the 15th paragraph of section 39-1.11 with: 

01-20-12 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

 

Replace the 17th paragraph of section 39-1.11 with: 

01-20-12 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 

 

Replace "3 inches per 0.1-mile section" in the 5th paragraph of section 39-1.12C with: 

01-20-12 

2.5 inches per 0.1-mile section 

 

Replace "6 inches per 0.1-mile section" in the 6th paragraph of section 39-1.12C with: 

01-20-12 

5 inches per 0.1-mile section 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 
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Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

04-20-12 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer value 
(min)

c, f
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

One per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

h
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of crushed 
particles coarse 
aggregate (%, 
min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, min) 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% min)

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0 
k 

18.0–23.0 
k
 

-- 

Dust proportion
 j
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

 
Report only 

-- 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367.

 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample.

 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 California Test 304, Part 2C.12. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h
 For adjusting the plant controller at the HMA plant. 

i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel.

 

j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 
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Replace the 1st paragraph of section 39-2.03A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,g

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, h

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

i
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt (%)
 j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 j
 

No. 4 grading 
3/8" grading 

California 
Test 367 

 
 

17.0 
15.0 

 
 

17.0 
15.0 

 
 

-- 
-- 

-- 
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1/2" grading 
3/4" grading 

14.0 
13.0 

14.0 
13.0 

18.0–23.0
 k 

18.0–23.0
 k
 

Dust proportion
 j
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

 
Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C.

 

g
 California Test 304, Part 2C.12 

h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel.

 

j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c, d

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, e

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

f
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt 
(%)

 g
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 g
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
 h 

18.0–23.0 
h
 

-- 

Dust proportion
 g
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 
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must-grind must-grind must-grind must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
California Test 304, Part 2C.12. 

e 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
f 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel.

 

g 
Report only. 

h 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace the 8th paragraph of section 39-4.02C with: 

04-20-12 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 

Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min) 

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f,g 

 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,h
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 
One fractured 
face 
Two fractured 
faces 
 
Fine 
aggregate 
(% min) 
(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.): 
One fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 

90 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 i
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

 j
:
 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

 j
:
 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

-- 
-- 

18.0–
23.0

k 

18.0–
23.0

k
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Dust 
proportion

 j
: 

 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 

0.6-1.2 
 

0.6–1.2 

 
 
 

0.6-1.2 
 

0.6–1.2 

Report 
only 

 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

-- 

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 

a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 California Test 304, Part 2C,12. 

h
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel.

 

j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

04-20-12 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight-

ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f,g 

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, h

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

i
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

(Note k) 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 j
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 California Test 304, Part 2C.12. 

h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel.

 

j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range.

 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 

 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 
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Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 
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1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 
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Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the last 2 paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 
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Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in  
section 40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 

 

Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
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2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the  pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use 
a guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 
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Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
 
 

Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

04-20-12 
Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

04-20-12 

41-9 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

04-20-12 
Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

02-17-12 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace the value for the sand equivalent requirement in the table titled "Property Requirements" 
in the 3rd paragraph of section 47-2.02C with: 

01-20-12 

12 minimum 

 

Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

09-16-11 
Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
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2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 
priority still under review 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

04-20-12 
Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 

pea gravel, by weight. 
2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 
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1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

04-20-12 
Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 
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Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

04-20-12 
Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. Grinding and grooving 
is not allowed. 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 
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2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 

 

Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
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4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

04-20-12 
Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 
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2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

08-05-11 
Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-20-12 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-20-12 
Replace the row under "Class" in the table titled "Concreted-Rock Grading" in section 72-3.02B 

with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
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Replace the row under "Rock class" in the table titled "Minimum Concrete Penetration" in section 
72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

01-20-12 
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-21-11 
Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 



Contract No.  12-0M5504 
45 of 48 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

01-20-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
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for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 

01-20-12 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

01-20-12 

Puncture strength, lb 
min 

ASTM 
D 6241 

600 

 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 
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Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 

 

 


